STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON 12-ORA-22-R1.9/R2.5 TO 0.2 KM WEST OF KNOTT STREET
UNDERCRGOSSI NG
SOUNDWALL
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPCSALS | SSUED 23 FUND TOTAL HB311 816, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 7 ENG NEERS EST 2,025,672.00 AMOUNT UNDER 121, 663. 71
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 904, 008. 29 7 BERYL LOCKHART ENTERPRI SES
11360 GRCSS ST FAX
SUN VALLEY CA 91352
2 1, 937, 623. 00 4 M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC
133 N PI XLEY ST FAX
ORANGE CA 92868
3 2,008, 379. 00 3 J MC LOUGHLI N ENG NEERI NG CO
I NC
10722 ARROW RTE STE 716 FAX
RANCHO CUCAMONGA CA 91730
4 2,026, 439. 50 5 D WPONELL CONSTRUCTI ON | NC
P O BOX 1406 FAX
FONTANA CA 92334- 1406
5 2,257,358. 50 6 LAPCO | NC
1381 WARNER AVE STE F FAX

09/ 27/ 01
12-0408C4

B

D SUMMARY DEPARTMENT

I N ORANGE COUNTY | N GARDEN GROVE
FROM SPRI NGDALE STREET OVERCROSSI NG

TUSTIN CA 92780

OF TRANSPORTATI ON

Bl D245

PAGE 1

10/ 17/ 01
CONTRACT CODE ' C
52 CONTRACT | TEMS

FEDERAL Al D ACNH- P022-(018) E

240

PERCENT UNDER EST 6.01

818 504-9577
00283110
818 504-4916

714 538-5156
00743775
714 538-5157

909 944-1037
00676575
909 944-3112

909 356-8880
00532499
909 356-1299

714 259-7904
00603052
714 259-7952



12-0408C4
12-ORA-22-R
09/ 27/ 01
6 2,624, 079.50 2 A F R CONSTRUCTI ON | NC

2639 SI ERRA WAY
LA VERNE CA 91750
7 1, 839, 722. 25 1 R J BULLARD CONSTRUCTI ON | NC
OTHER REASON NT AWD
980 PARK CENTER DRI VE SUI TE J
VI STA CA 92083-8351

909 392-6080
00369630
FAX 909 392-6081

760 597-8736
00749529
FAX 760 597-8739

Bl D245
PAGE 2
10/ 17/ 01



12-0408C4
12-ORA-22-R
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL

POMONA CA

ADVANCED SAFETY PRODUCT | NC
525 | NDUSTRI AL WAY
FALLBROOK CA

ALCORN FENCE COVPANY
1212 W STRUCK AVE
ORANGE CA

BAYWOOD ENVI RONVENTAL
7 MI' LASSEN DR A257
SAN RAFAEL CA
BOOKOUT PLUMBI NG | NC
P O BOX 387
BELLFLOWER CA 90707
CALMEX ENG NEERI NG

RI VERSI DE CA

DYNA ELECTRI C

LCS ALAM TGS CA
FRANKLI N STEEL

SANTA FE SPRI NGS CA
LONG BEACH | RON WORKS
2100 WEST ANHEI M
LONG BEACH CA

CONTI NUED ON NEXT PAGE

BARRI ERS

PORTABLE MESSEGE SI GN

GUARD RAIL, GATES AND CHAIN LI NK

POLLUTI ON PLANS

DRAI NAGE

ASPHALT
ELECTRI CAL
REBAR

MANHOLE AND GRATE FRAME



12-0408C4
12-ORA-22-R
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MARI NA LANDSCAPE
ANAHEI M CA

PRECON PRODUCTS
SIM VALLEY CA
QUALI TY HYDROSEED
2017 ORANGE CA
RAMONA CA

REYCON

SANTA PAULA CA
SM TH ANS SONS
5464 RAI NBOW HTS
FALLBROCK CA

UNI TED RENTALS
10999 NARDO ST
VENTURA CA
VALLEY CONCRETE PLACI NG
SYLMAR CA

LANDSCAPE AND HYDROSEED
MANHOLES

HYDRO SEED

MASONRY

SI GNS

K RAIL AND CRASH CUSHI ONS

SHOTCRETE



12- 0408C4 Bl D245
12- ORA- 22-R PAGE 5
09/ 27/ 01 10/ 17/ 01

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BAXTER GRI FFI N COVPANY
STANTON CA

FRANKLI N STEEL

SANTA FE SPRI NGS CA
MARI NA LANDSCAPE
ANAHEI M CA

SM TH AND SONS

Bl DDER | D NAME AND ADDRESS

I TEMS 49 AND 51 ( PARTI AL)

I TEMS 29 THRU 35 AND 40 THRU 46 ( PARTI AL)
ITEMS 1, 18 THRU 26 AND 50 ( PARTIAL)

| TEMS 4 ( PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL

POVONA CA

BAXTER GRI FFI N
STANTON CA

cCGO

RANCHO CUCAMONGA CA
DRI LL TECH

CAPI STRANO BEACH CA
MARI NA LANDSCAPE
ANAHEI M CA

R D STEEL

COVWPTON CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PARTI AL)

ELECTRI CAL

CLEAR AND GRUB

CAST I N DRI LLED HOLE PI LE ( PARTI AL)
LANDSCAPE

RE STEEL



12-0408C4
12-ORA-22-R
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

REYCON CONSTRUCTI ON
SANTA PAULA CA

VALLEY CONCRETE PLACI NG
SYLMAR CA

Bl DDER | D NAME AND ADDRESS

MASONRY
CONCRETE DI TCH

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C L CONSTRUCTI ON
ONTARI O CO

BAXTER GRI FFI N
STANTON CA

cCGO

RANCHO CUCAMONGA CA
CURTI S HOLE DRI LLI NG
SAN MARCOS CA

L JOHANSON
HAWTHORNE CA

MARI NA LANDSCAPE
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COVWPTON CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER
ELECTRI CAL

CLEAR AND GRUB

CAST I N DRI LLED HOLE
MASONRY

LANDSCAPI NG

CONCRETE REMOVAL

REI NFORCED STEEL



12-0408C4
12-ORA-22-R
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

VALLEY CONCRETE
SYLMAR CA

Bl DDER | D NAME AND ADDRESS

CHANNEL LI NNI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

ONTARI O CA

ALCORN FENCE

SUN VALLEY CA
cCGO

RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG
Rl VERS| DE CA

FRANKLI N RElI NFORCI NG
SANTA FE SPRI NGS CA
I AFD

CHANDLER AZ

L JOHNSON
HAWTHRONE CA

MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI C
CORONA CA

CONTI NUED ON NEXT PAGE

BARRI ER ( PARTI AL)

FENCE AND METAL BEAM GUARD RAI L ( PARTI AL)
CLEAR AND CURBB ( PARTI AL)

PAVI NG ( PARTI AL)

REBAR ( PARTI AL)

CAST I N DRI LLED HOLE ( PARTI AL)

SOUND WALL MASONRRY ( PARTI AL)

EROSI ON CONTROL AND LANDSCAPE ( PARTI AL)

ELECTRI CAL ( PARTI AL)



12-0408C4
12-ORA-22-R
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
10/ 17/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

COSNTRUCTI ON AREA SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

G AND C

G L M CONTRACTORS
HERNANDEZ

JENNY CHAMBERS

MARI NA LANDSCAPE

ANAHEI M CA

QUALI TY HYDROSEED

ROVONA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

V T ELECTRI C

CH NO HI LLS CA

EQUI PNENT
REBAR

| MPORT
HAULI NG
LANDSCAPE
HYDROSEED
SI GNS

ELECTRI C



12-0408C4
12-ORA-22-R
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
10/ 17/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C L CONSTRUCTI ON
POMONA CA

ALCORN FENCE

ORANGE CA

CALMEX ENG NEERI NG

Rl VERS| DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

HYDRO SPRCOUT

ESCONDI DO CA

MOORE ELECTRI CAL
CORONA CA

R AND D STEEL

COWTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
VALLEY CONCRETE PLACI NG
SYLMAR CA

BARRI ER

METAL BEAM GUARD RAI L, FENCE AND ACCESS GATES
ASPHALT CONCRETE

LANDSCAPI NG

ERGCSI ON CONTROL

ELECTRI CAL

REI NFORCI NG STEEL

MASONRY

V DI TCH



12-0408C4 Bl D245

12- ORA- 22-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 27/ 01 10/ 17/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 022162 EXTEND | RRI GATI ON CROSSOVER M 30 83. 87 2,516. 10
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 500. 00* 4, 500. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 500. 00* 4, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 111. 75* 6,111. 75
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00* 8, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 910 52. 68 47,938. 80
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 199. 00 2,189. 00
9 129150 TEMPORARY TRAFFI C SCREEN M 910 8.24 7,498. 40
10 150771 REMOVE ASPHALT CONCRETE DI KE M 40 45. 00 1, 800. 00
11 150821 REMOVE HEADWALL EA 3 833. 33 2,499. 99
12 153220 REMOVE CONCRETE ( CHANNEL) VB 230 43. 48 10, 000. 40
13 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 35, 000. 00* 35, 000. 00
14 190103 ROADVAY EXCAVATI ON ( TYPE ) VB 190 16. 65 3,163.50
(AERI ALLY DEPCSI TED LEAD)
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 800. 00* 2, 800. 00
16 194001 DI TCH EXCAVATI ON VB 370 255. 14 94, 401. 80
17 198001 | MPORTED BORROW VB 3, 430 22.71 77, 895. 30
18 200001 HI GHVAY PLANTI NG LS LUMP SUM 3, 935. 00* 3, 935. 00
19 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 080 .78 842. 40
20 (S) 203040 SEED ( ERCSI ON CONTROL) KG 4.3 399. 54 1,718. 02
21 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 108 5.07 547. 56
22 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 81 7.00 567. 00
23 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2.2 686. 36 1, 509. 99
24 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUVMP SUM 5, 000. 00* 5, 000. 00
25 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 500. 00* 3, 500. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 26, 493. 00* 26, 493. 00
27 390103 ASPHALT CONCRETE ( TYPE B) TONN 240 41.17 9, 880. 80
28 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 1,310 31.05 40, 675. 50
AREA)
29 498023 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 130 77.28 10, 046. 40
PI LI NG ( BARRI ER)
30 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3, 800 79.17 300, 846. 00
PI LI NG ( BARRI ER)
31 510050 STRUCTURAL CONCRETE VB 13 2, 461. 54 32, 000. 02
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 32 671. 88 21, 500. 16
33 (SF) 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) V7 3,503 137. 46 481, 522. 38



12-0408C4 Bl D245

12- ORA- 22-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 27/ 01 10/ 17/ 01

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

34 (SF)518002 SOUND WALL ( MASONRY BLOCK) MR 24 192. 46 4, 619. 04
35 (SF)520101 BAR REI NFORCI NG STEEL KG 1,131 1.68 1, 900. 08
36 650069 450 MM REI NFORCED CONCRETE Pl PE M 13 46. 15 599. 95
37 650075 600 MV REI NFORCED CONCRETE Pl PE M 44 54. 55 2, 400. 20
38 650079 900 MM REI NFORCED CONCRETE Pl PE M 770 110. 51 85, 092. 70
39 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 2.3 217. 39 500. 00
40 721430 CONCRETE ( CHANNEL LI NI NG VB 110 295. 00 32, 450. 00
41 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 3, 649 1.09 3,977.41
42 750501 M SCELLANEQUS METAL (BRI DGE) KG 770 1.10 847. 00
43 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 12 219. 77 2,637. 24
44 022163 CONCRETE BARRI ER ( TYPE 736S) M 66 241. 94 15, 968. 04
45 022164 CONCRETE BARRI ER ( TYPE 736SV) M 780 434. 96 339, 268. 80
46 022165 CONCRETE BARRI ER ( TYPE 736SV MODI FI ED) M 36 434. 96 15, 658. 56
47 022166 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 415. 00 415. 00
48 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 945. 00 1, 945. 00
49 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 18, 240. 00* 18, 240. 00
50 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 1, 410. 00 1, 410. 00
51 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 6, 680. 00* 6, 680. 00
52 999990 MOBI LI ZATI ON LS LUMP SUM 103, 000. 00* 103, 000. 00

TOTAL 1, 904, 008. 29
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12-0408C4

12-ORA-22-R

09/ 27/ 01

SUMMARY

OF

REMA/I

N

Bl D245
PAGE 12
10/ 17/ 01
FI FTH
BI D AMOUNT
250. 00 7500
3, 500. 00* 3500
20, 000. 00* 20000
7,500. 00* 7500
12, 000. 00* 12000
9, 000. 00* 9000
30. 00 27300
300. 00 3300
5.00 4550
65. 00 2600
1, 000. 00 3000
80. 00 18400
35, 000. 00* 35000
40. 00 7600
5, 000. 00* 5000
35.00 12950
15. 00 51450
12, 500. 00* 12500
1.00 1080
525. 00 2257
5. 00 540
10. 00 810
550. 00 1210
12, 500. 00* 12500
10, 000. 00* 10000
35, 000. 00* 35000
50. 00 12000
35. 00 45850
170. 00 22100
170. 00 646000
500. 00 6500
1, 000. 00 32000
140. 00 490420
140. 00 3360
3.00 3393
700. 00 9100
150. 00 6600
200. 00 154000
1, 000. 00 2300



12-0408C4

SUMMARY

12-ORA-22-R
09/ 27/ 01
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |

325. 00 35750

7.00 25543

10. 00 7700

110. 00 1320

255. 00 16830

270. 00 210600

500. 00 18000

500. 00 500.

2,100. 00 2100.

22, 000. 00* 22000.
2,700.00 2700.

6, 500. 00* 6500.

143, 250. 00* 143250.
1,937,623.0

0

OF REMA

I NI NG BI DDERS

TH RD
BI D AMOUNT
_______________________________ |

280. 00 30800
1.00 3649
7.00 5390
105. 00 1260
310. 00 20460
310. 00 241800
560. 00 20160
500. 00 500.
2,000. 00 2000.
33, 000. 00* 33000.
2,500. 00 2500.
9, 000. 00* 9000.
230, 000. 00* 230000

2,008, 379. 00

.00
. 00*
.00
. 00*
. 00*

2200.
25000.
2500.
3000.
200000.

2,026, 439. 50

Bl D245
PAGE 13
10/ 17/ 01
FI FTH
BI D AMOUNT
275. 00 30250
2.00 7298
2.00 1540
100. 00 1200
200. 00 13200
200. 00 156000
200. 00 7200
500. 00 500.
2,500. 00 2500.
35, 000. 00* 35000.
2,500. 00 2500.
10, 000. 00* 10000.
250, 000. 00* 250000.

2,257, 358.50



12-0408C4 Bl D245

12- ORA- 22-R SUMMARY OF REMAI NI NG BIDDERS PAGE 14
09/ 27/ 01 10/ 17/ 01
R PO PR PEPEPEPE R R e O EPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R e e R e e
1] 200. 00 6000. 00| 200. 00 6000. 00
2 | 3, 500. 00* 3500. 00| 3, 500. 00* 3500. 00
3 | 15, 000. 00* 15000. 00| 5, 000. 00* 5000. 00
4 | 11, 000. 00* 11000. 00| 7, 500. 00* 7500. 00
5 | 11, 000. 00* 11000. 00| 25, 000. 00* 25000. 00
6 | 16, 500. 00* 16500. 00| 15, 000. 00* 15000. 00
7| 66. 00 60060. 00| 55. 00 50050. 00
8 | 300. 00 3300. 00| 350. 00 3850. 00
9 | 12.00 10920. 00| 15. 00 13650. 00
10 | 30. 00 1200. 00| 45. 00 1800. 00
11 | 800. 00 2400. 00| 2, 000. 00 6000. 00
12 | 66. 00 15180. 00| 45.00 10350. 00
13 | 35, 000. 00* 35000. 00| 35, 000. 00* 35000. 00
14 | 75. 00 14250. 00| 30. 00 5700. 00
15 | 8, 700. 00* 8700. 00| 3, 500. 00* 3500. 00
16 | 18. 00 6660. 00| 25.00 9250. 00
17 | 22.00 75460. 00| 20. 00 68600. 00
18 | 12, 500. 00* 12500. 00| 15, 000. 00* 15000. 00
19 | 1.00 1080. 00| 1.00 1080. 00
20 | 425. 00 1827. 50| 600. 00 2580. 00
21 | 6. 00 648. 00| 10. 00 1080. 00
22 | 8. 00 648. 00| 8. 00 648. 00
23 | 750. 00 1650. 00| 550. 00 1210. 00
24 | 12, 750. 00* 12750. 00| 15, 000. 00* 15000. 00
25 | 8, 000. 00* 8000. 00| 7, 000. 00* 7000. 00
26 | 34, 900. 00* 34900. 00| 35, 000. 00* 35000. 00
27 | 45. 00 10800. 00| 50. 00 12000. 00
28 | 19. 00 24890. 00| 40. 00 52400. 00
29 | 198. 00 25740. 00| 80. 00 10400. 00
30 | 182. 00 691600. 00| 65. 00 247000. 00
31 | 2, 000. 00 26000. 00| 850. 00 11050. 00
32 | 2, 000. 00 64000. 00| 1, 800. 00 57600. 00
33 | 133. 00 465899. 00| 110. 00 385330. 00
34 | 310. 00 7440. 00| 265. 00 6360. 00
35 | 2.00 2262. 00| 3.25 3675. 75
36 | 270. 00 3510. 00| 145. 00 1885. 00
37 | 311.00 13684. 00| 155. 00 6820. 00
38 | 272.00 209440. 00| 210. 00 161700. 00
39 | 3, 600. 00 8280. 00| 500. 00 1150. 00



12-0408C4

12-ORA-22-R
09/ 27/ 01
SI XTH
BI D AMOUNT
310. 00 34100
3.00 10947
10. 00 7700
145. 00 1740
399. 00 26334
383. 00 298740
390. 00 14040
2,500. 00 2500
3, 000. 00 3000.
35, 200. 00* 35200.
2,500. 00 2500.
8, 600. 00* 8600.
255, 000. 00* 255000.
2,624,079.5

SUMMARY

0

OF REMA

SEVENTH
BI D AMOUNT
300. 00 33000
1.50 5473
10. 00 7700
115. 00 1380
275. 00 18150
350. 00 273000
425. 00 15300
500. 00 500.
2,500. 00 2500.
35, 000. 00* 35000.
3, 500. 00 3500.
8, 500. 00* 8500.
130, 000. 00* 130000.
1, 839, 722. 25

N |

N G

B I

DDERS

Bl D245
PAGE 15
10/ 17/ 01



